BB CONTRACTS | WEBSITE REDEVELOPMENT PROPOSAL

The Objective

Redesign www.bbcontracts.com as a premium, modern showcase for BB Contracts' commercial fit-out and refurbishment expertise. Improve client confidence, demonstrate project credentials and support new enquiries from clients and professional teams.

1. Our Understanding of the Objective

BB Contracts needs a stronger digital presence that reflects the quality and scale of its commercial fit-out and refurbishment work.

We will create a premium, bespoke website that builds confidence, showcases projects through strong imagery and case studies, and makes it easy for prospective clients to enquire.

Fast, intuitive and easy to manage, the new website will support business development while allowing your team to update projects, company information and careers.

2. How We Will Approach Design & User Experience

We will build on BB Contracts' sharp, premium identity to create a distinctive website that reflects the craftsmanship behind its work.

We will reflect the people and personality behind BB Contracts, including its community involvement. Inspired by the supplied Parkeray team-page reference, we propose professional portraits with a more informal image on hover.

The BB logo will inform selected layouts, transitions and graphic details. The creative direction will also consider the supplied PEAX, Maris, Blok Projects, Whitepaper and Claremont references.

Look, Feel & Visual Experience

Design & User Experience

Subtle, purposeful animation will evoke the process of constructing and refining a space.

Black and gold will anchor the identity, supported by light and dark backgrounds and restrained muted tones. Project photography will remain the focus.

The design must suit the full breadth of BB Contracts' work.

A contemporary, flexible design will allow each project, from heritage refurbishment to technical fit-out, to retain its own character. Project pages will be styled based on that specific project. Service pages will remain modern, and stay consistent with the homepage.

Sales & Business Development

Design & User Experience

The website will speak directly to commercial clients, property professionals, architects and project managers seeking an experienced main contractor.

Strong project imagery, clear service information and confident calls to action will help visitors assess BB Contracts quickly.

Showcase-led pages will demonstrate craftsmanship through imagery and case studies; information-led pages will make services and capabilities easy to understand through structured layout, iconography and images.

Interactive Tender Enquiry Builder

Design & User Experience

We propose an **Interactive Tender Enquiry Builder** that allows visitors to assemble a structured enquiry as they explore the website.

Relevant services and project information will feature a “+” icon, allowing visitors to save their selections in a panel accessible from the main navigation.

Visitors can review their selections before submitting an enquiry with project details, location, timescales and supporting information. A subtle reminder may also encourage visitors to complete an unfinished enquiry before leaving.


This will help turn visitor interest into more meaningful, qualified enquiries, giving BB Contracts a clearer understanding of prospective project requirements from the outset.

The feature will support initial enquiries and tender invitations rather than replace the formal tendering process. Standard contact options will remain available.

Button Examples

Design & User Experience

The button concepts below explore shapes inspired by the BB logo, alongside a contemporary pill option.



Navigation & User Journeys

Design & User Experience

Navigation will be structured for clients, professional teams and prospective employees, **with clear routes to services,** projects, careers and contact.

Related services and case studies will link naturally, with the Tender Enquiry Builder available throughout.

The homepage will act as a visual landing page, introducing capabilities, sectors, selected projects, accreditations and clear routes to the portfolio or contact page.

Portfolio & Case Study Experience

Design & User Experience

The portfolio will put completed projects at the centre of the experience.

High-quality photography and filters by sector and service will help visitors find relevant work.

Each case study will present the brief, scope, sector, challenges and outcome, with project value and client details where authorised. Content will emphasise main contractor delivery, capability and repeat-client relationships.

Mobile & Responsive Design

Design & User Experience

Layouts, navigation, imagery and interactions will be adapted for desktop, tablet and mobile, including the Tender Enquiry Builder.

Accessibility & Performance

Design & User Experience

We will prioritise readable typography, clear contrast, keyboard navigation, fast loading and reduced-motion preferences.

Photography, Video & Visual Storytelling

Design & User Experience

Existing photography and video will showcase completed projects through galleries and short sequences, with before-and-after comparisons where available.

Up to £1,000 of the provisional allowance can support an approved freelance project shoot; LEVEL will handle video editing.

3. Website Development & Technical Approach

We will replace the existing WordPress website with a bespoke Astro website, using Sanity CMS, Cloudflare Pages and GitHub.

This approach supports distinctive design, fast performance, straightforward content updates and long-term ownership, and sets BB Contracts up for scalability and integration into new digital technologies. We can also host email signatures, brochures, capability statements and more via hidden URLs.

Astro: Website Design & Development

Astro enables bespoke page layouts, animations and interactive features while keeping the website fast and lightweight.

Sanity: Content Management System

Sanity CMS lets your team update agreed content areas without technical knowledge, including:

- Projects, case studies and imagery.
- Team profiles and career opportunities.
- Services, sectors and testimonials.
- FAQs, homepage content and featured projects.

Content will use protected design templates, keeping the website consistent. CMS guidance and training are included.

Cloudflare Pages: Website Hosting

Cloudflare Pages provides fast, secure hosting, HTTPS and automated deployment. We expect initial usage to fit its free tier.

GitHub: Source Code & Ownership

GitHub stores and tracks source code and supports automated deployments. Core accounts and agreed bespoke code will be under BB Contracts' ownership.

Google Search Console and Analytics

This is where we will deploy SEO, AEO and GEO ensuring you show up on Google and AI search engines. It lets us feed sitemaps directly to Google and force indexing, so Google crawls your pages, to learn about what you do. Using analytic tools, we can study site clicks, bounce rates, calls and emails, as well as section interest based on time spent looking at each section. This helps us understand what is working and what is not.

How Everything Works Together

Sanity content changes and approved GitHub code changes can trigger website updates automatically.

Together, these technologies keep the budget focused on bespoke design, functionality and content, rather than restrictive templates or unnecessary subscription costs often associated with platforms such as Wix and WordPress.

Any future paid platform upgrades will be discussed and approved before introduction.

4. Designer Scope & Deliverables

The fixed fee covers the following agreed design, development and launch deliverables.

Website Design

- Discovery sessions, sitemap, key-page wireframes and two initial homepage concepts, followed by development of the chosen direction.
- Bespoke layouts for homepage, services, sectors, projects, case studies, accreditations, about, team, careers and contact.
- Responsive design across desktop, tablet and mobile.
- Brand-led typography, buttons, navigation and animation.
- Up to **two rounds of consolidated design revisions** in total.

Website Development

- Bespoke Astro development with Sanity CMS integration.
- Responsive navigation, animations and interactive elements.
- Filterable project portfolio and case study templates.
- Interactive Tender Enquiry Builder with structured enquiry forms.
- Contact forms and integration of supplied content and media.
- Cross-browser and device testing.

Document uploads are subject to agreed file limits, security requirements and any third-party costs.

Content & Copywriting

- Review and refine existing website copy to inform new content.
- Write fresh, engaging copy for key pages, services and introductory sections.
- Develop and format case studies using information supplied by BB Contracts.
- Migrate, adapt and populate the agreed website content, ensuring a clear structure optimised for SEO.

The initial page and content inventory will be agreed before development. Additional content will be quoted separately.

Content Management & Training

- Sanity CMS configuration for projects, services, team, careers, testimonials and FAQs.
- Editable content within protected design templates.
- CMS training, guidance and handover.

SEO, Accessibility & Analytics

- SEO-friendly structure, metadata, sitemap and structured data where appropriate.
- Clear service, sector and company content identifying BB Contracts as a commercial fit-out and refurbishment main contractor, supporting search and AI-driven discovery.
- Accessibility, image optimisation and performance testing.
- Website analytics integration.
- Existing URL audit, agreed 301 redirects and migration checks.

Launch & Handover

- Cloudflare hosting, DNS migration and HTTPS configuration.
- Preliminary DNS audit to identify email, subdomain and third-party dependencies; implementation of agreed privacy, cookie and consent requirements.
- GitHub source code and platform accounts under BB Contracts' ownership.
- Final testing, launch, CMS training and handover.
- Post-launch functionality checks.

A 21-day post-launch support period is included, during which we will monitor the website, resolve any issues and correct errors identified after launch.

Optional ongoing maintenance can be arranged separately. New features, content updates and SEO campaigns will be quoted as required.

5. Commercial Parameters

Our fixed fee for the complete website redevelopment is **£7,000**, covering the full agreed scope of work.

No VAT is charged.

Project Investment

Description	Cost
Research, discovery, sitemap, planning and design concepts	£1,000
Bespoke website development using Astro	£3,500
Sanity CMS configuration and integration	£1,200
Copywriting, content integration and SEO foundations	£700
Testing, migration, launch and training	£600
Total Fixed Website Investment	**£7,000**

Optional Photography & Videography

Our competitive website pricing leaves **£1,000 of the original budget available** for additional content production, should BB Contracts wish to use it.

This could include professional team headshots, project photography or video footage for the homepage hero section.

LEVEL can coordinate photographers and videographers, manage the production arrangements and undertake video editing, working within the available £1,000 allowance.

This is entirely optional and would be discussed and agreed in advance. **If no additional photography or videography is required, the total investment remains £7,000.**

Payment Schedule

The £7,000 fixed website fee is payable in four milestone payments of £1,750:

- **£1,750** upon project approval and commencement.
- **£1,750** following approval of the preferred design direction.
- **£1,750** following development completion and final review.
- **£1,750** following final approval and launch.

Any optional photography or videography costs will be agreed and invoiced separately.

Ongoing Costs

We expect the website's initial hosting and CMS requirements to fall within available **free tiers**, with no mandatory monthly hosting or CMS fees at launch.

Our approach is to minimise unnecessary ongoing costs and avoid restrictive subscription models, allowing BB Contracts to direct more of its marketing budget towards campaigns, content and business growth.

Ownership & Handover

Following full payment, BB Contracts will own the completed bespoke website and its agreed source code and content.

The website will include **Sanity CMS**, allowing the BB Contracts team to independently manage and update website content, including text, images, services, projects and case studies, without requiring technical knowledge.

The website's source code will be maintained in a private GitHub repository, with appropriate access and ownership provided to BB Contracts. Hosting and CMS access will also be made available as part of the handover.

LEVEL will provide CMS training and guidance to ensure the team is confident in managing the website after launch.

Any future changes to the website's design, functionality or development requirements can be discussed and quoted separately. Optional ongoing technical support and maintenance will also be available.

6. Programme, Review & Approval

The indicative programme is 16 weeks, subject to commencement, timely content and approvals. The intended launch milestone is the end of Q1 2027.

Stage	Timeline	Activities & Deliverables	Review & Approval
1. Discovery & Planning	Weeks 1–2	Kick-off meeting, content review, sitemap, user journeys and confirmation of requirements.	Approval of website structure and scope.
2. Creative Concepts	Weeks 3–4	Presentation of two homepage design concepts exploring different creative directions.	Selection of preferred concept and consolidated feedback.
3. Design Development	Weeks 5–6	Refinement of the selected concept, responsive layouts and key page designs.	Final design approval following up to two consolidated revision rounds in total.
4. Website Development	Weeks 7–10	Astro development, Sanity CMS configuration, project templates, navigation and Tender Enquiry Builder.	Progress demonstration and functionality review.
5. Content & Integration	Weeks 11–12	Copywriting, content population, photography and video integration, SEO foundations and analytics.	Content review and approval by BB Contracts.
6. Testing & Refinement	Weeks 13–14	Cross-device testing, accessibility checks, performance optimisation, form testing and final refinements.	User acceptance testing and consolidated feedback.
7. Launch & Handover	Weeks 15–16	Domain configuration, redirects, website launch, CMS training and handover documentation.	Final sign-off and launch approval.

Review & Approval Process

Feedback will be consolidated through one nominated BB Contracts representative at agreed review stages.

Up to two consolidated design revision rounds are included in total. Substantial changes after approval will be agreed separately, however we aim to ensure you are happy with the design overall.

The timetable depends on timely supply of project information, imagery and approvals; any delays will be communicated.

You will also have access to a private preview link throughout development, allowing you to review progress and provide feedback before launch.

7. Overview & Conclusion

We will replace BB Contracts' existing WordPress site with a bespoke, high-performance website that better showcases its work and supports new enquiries. Astro and Sanity will provide creative flexibility and straightforward content management, with SEO and AI-search foundations built in.

Domain Migration & URL Audit

The domain will stay with its current registrar; DNS management will move to Cloudflare. During initial discovery, before the nameserver change, we will audit email records, subdomains and connected services to preserve existing functionality. We will audit existing URLs, implement appropriate 301 redirects and test email, key links and redirects at launch.

Final Thoughts

Our aim is a confident, distinctive website that reflects the quality of BB Contracts' work and supports future business.

8. FAQs & Common Concerns

Will changing DNS affect our business emails?

No disruption is anticipated. **Before pointing the domain to Cloudflare**, we will audit and configure the required email DNS records (MX, SPF, DKIM and DMARC). Your existing email provider and accounts will remain unchanged.

Will existing QR codes and website links still work?

Yes, provided their destinations are retained or redirected. We will conduct a URL audit and implement appropriate 301 redirects for changed page addresses, helping preserve links used in printed materials, email signatures, social media and search results.

Will the website experience downtime?

The new website will be fully tested before the DNS changeover. Some visitors may temporarily see the old website while DNS updates propagate, potentially taking up to 24 hours. We will plan the transition to minimise disruption and avoid unnecessary downtime.

Will we lose our Google rankings?

We will use URL mapping, redirects, metadata and sitemap updates to minimise avoidable SEO disruption. Search rankings cannot be guaranteed.

Can we still update the website ourselves?

Yes. Sanity CMS will allow your team to update agreed content areas, including projects, services, text and imagery, through a straightforward editing interface without needing development knowledge.

Will there be ongoing hosting or maintenance costs?

Initial hosting and CMS costs are expected to be minimal, potentially £0 within the available free tiers. Domain renewal, optional paid services and future technical maintenance remain separate. Any additional costs will be identified before commitment.

Proposal Validity

This quotation will remain valid for **30 days** from the date of issue, subject to confirmation of the final scope and project commencement schedule.